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COUNTY

ADANG
DEKALB
STEUBEN

ALLEN

ALLEN

BARTHOLOVEW

BENTON

BOONE

CLARK

CRAWFCRD

DELAWARE

CONTRACT #

M -26704- A

R -26484- A

RS- 26687- A

R -26460- A

RS- 26635- A

R -26477-A

R -26461-A

B -26345-A

B -26280-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ROADSI DE MOW NG ON | -69 FROM
US 24 TO M CH GAN STATE LI NE

ADDED TRAVEL LANES, BRI DGE
RECONSTRUCTI ON, Sl GNALS,
SIGNS ON |-69 FROM 2. 16 km
SOUTH OF US 24 N. JCT. TO 1.0
km SOQUTH OF LEESBURG ROAD

ASPHALT RESURFACE ON SR 14
FROM WH TLEY COUNTY LI NE TO
1-69 (RP 117+24 TO RP 122+98)

ROAD REPLACEMENT AND SEVER,
CURB, QUTTER CONSTRUCTI ON ON
TAYLOR ROAD FROM JUST NORTH
OF RCCKYFCRD ROAD TO COUNTY
ROAD 300 NORTH

ASPHALT RESURFACE ON SR 71
FROM SR 352 TO SR 18 (RP
19+902 TO RP 26+909)

LANDSCAPI NG ON STATE ROAD 334
FROM 0. 14 M LE EAST OF FORD
ROAD TO ELM STREET

ROAD REHABI LI TATI ON AND
TRAFFI C SI GNAL | NSTALLATI ON
ON EXTENSI ON OF COURT AVE.,
VEST TO US 31 AND M SSOUR
STREET

BRI DGE REHABI LI TATI ON ON SR
62 OVER STI NKI NG FORK CREEK,
5.9 km EAST OF SR 37 (RP
95+20)

BRI DGE REHABI LI TATI ON ON SR
67 OV BUCK CR, SR 67 OV SR 3,
SR3 OV US 35, SR3 OV
CARDI NAL GWY, US 35 OV WHI TE
RIVER & US 35 Ov MEMCRI AL
DRI VE

(BY COUNTY)

CONTRACTOR
COVPTON S MOW NG SERVI CE | NC,
STARATY, IN

AJAX PAVI NG | NDUSTRI ES
MADI SON HEI GHTS , M

BROOKS CONSTRUCTI ON

FORT WAYNE , IN

M LESTONE CONTRACTCRS, L. P.

COLUMBUS |, IN

RI ETH RI LEY CONSTRUCTI ON

GOSHEN , IN

EARTH | MAGES, | NC
GREENVOOD , IN

GOHVANN ASPHALT & CONSTR., | NC.

CLARKSMI LLE , IN

ERBER & M LLI GAN CONSTR  CO.
CHARLESTOMW , IN

ERBER & M LLI GAN CONSTR.  CO.
CHARLESTOM , IN

RUN DATE :
LETTI NG DATE :

January 31, 2003
January 22, 2003

CONTRACTCR' S

BI D

63, 900.

45, 016, 070.

975, 011.

1, 362, 600.

820, 451.

118, 920.

758, 900.

241, 604.

3, 227, 270.

00

92

54

00

81

00

00

32

36

DATE TO BE
COVPLETED

35 WD.

09/ 28/ 04

08/ 01/ 03

65 WD.

40 WD.

05/ 31/ 04

90 WD.

80 WD.

11/ 30/ 03
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COUNTY

ELKHART
LAGRANGE
ST. JOSEPH
STEUBEN
ELKHART

FLOYD

JASPER

JAY

JOHNSON

KGsCl USKO

LAKE

LAKE

LAKE

CONTRACT #

MT-26643- A

RS- 26585- A

T -26525-A

B -26464- A

T -26056-A

RS- 26367- A

T -26430-A

RS- 26463- A

B -25224-A

B -26043-A

B -26716-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

RQOADSI DE MOW NG ALONG | - 80/ 90
(TOLL ROAD) FROM M LEPCST 72
TO M LEPCST 157

ASPHALT RESURFACE ON SR 13
FROM SR 4 TO US 20

TRAFFI C SI GNAL MODERNI ZATI ON
AND FLASHER MODERNI ZATI ON ON
SR60 AT SR111, ON US150 AT
PECTOL ROAD, ON SR111 AT
PEARL ST. | N NEW ALBANY, AND
ON SR111 AT STATE ST. I N NEW
ALBANY

NEW BRI DGE CONSTRUCTI ON ON SR
26, 7.76 MLES WEST COF US 31

TRAFFI C SI G\, MODERNI ZATI ON
ON 1-65 FROM US 24 TO STATE
ROAD 114 (RP 200+00 TO
217+000)

ASPHALT RESURFACE ON SR 1
FROM SR 28 TO 3.55 M LE NORTH
CF SR 28

TRAFFI C SI GNAL, NEW SR 44 AT
SR 135 (RP 013+063)

ASPHALT RESURFACE ON SR 13
FROM SR 14 TO US 30

BRI DGE REHABI LI TATION ON US 6
OVER MUCK POCKET, 0.84 M LE

SQUTH OF 1-80/90 AND ON US 6
OVER DEEP RIVER, 1.65 MLES

SQUTH OF |-80/90

BRI DGE REHABI LI TATI ON ON US
41 OVER CSX RAI LROAD, 2.34
M LES NORTH CF US 231 (RP
260+71)

BRI DGE REPAI R- STRAI GHTEN BEAM
ON 73RD AVENUE ( MERRI LLVI LLE)
(CR 330) OVER |-65, 0.94 MLE
NORTH OF US 30 (RP 253+67)

(BY COUNTY)

CONTRACTCR

C & HMOWNG | NC
HEBRON , IN

BROCKS CONSTRUCTI ON
FORT WVAYNE , IN

HUMVEL ELECTRIC, | NC.
EVANSVI LLE, , IN

FOX CONTRACTORS CORP.
FORT WVAYNE , IN

M A S MARKERS, | NC
LEBANON , IN

BROOKS CONSTRUCTI ON
FORT WAYNE , IN

MORPHEY CONSTRUCTI QN, | NC.
I NDI ANAPQLIS , IN

BROOKS CONSTRUCTI ON
FORT WVAYNE , IN

ELLAS CONSTRUCTI ON COVPANY, | NC.
GARY , IN

ELLAS CONSTRUCTI ON COVPANY, | NC.
GARY , IN

REJECTED TO BE RE- ADVERTI SED

LETTI NG DATE :

RUN DATE : January 31, 2003

CONTRACTCR S
BI D

99, 500. 00

323, 714. 60

176, 000. 00

365, 326. 67

274,592. 95

712, 640.01

139, 625. 85

1, 884, 205. 18

1,052, 781. 22

1,252, 773. 45

January 22, 2003

DATE TO BE
COWPLETED

10/ 31/ 03

06/ 30/ 03

09/ 01/ 03

09/ 05/ 03

08/ 30/ 03

55 WD.

07/ 31/ 03

07/31/03

09/ 13/ 03

09/ 27/ 03
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COUNTY

LAKE
LAPCRTE
PORTER

ST. JOSEPH

LAPCRTE

MARI ON

MARI ON

VAR ON

MARSHAL L

PI KE
WARRI CK

CONTRACT #

MT-26642- A

R -26193-A

R -26488- A

R -26564- A

R -26592- A

B -26258-A

R -26476-A

RS-26309- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

RQOADSI DE MOW NG ALONG | - 80/ 90
(TOLL ROAD) FROM M LEPGCST 0
TO M LEPCST 72

PAVEMENT REPLACEMENT, TRAFFIC
S| GNAL MODERNI ZATI ON AND
SIGNS ON US 35 FROM . 45 M LE
NWCOF SO JCT WTH SR 39 TO
NO. JCT OF SR 39

ROAD REHABI LI TATI ON, BRI DGE
DECK OVERLAY AND PAI NTI NG
SIGNS ON | -65 FROM MORRI' S ST.
EXIT RAMP TO THE NORTH SPLI T
OF THE | NNER LOOP; ON 1-70
FROM PI NE ST ON RAMP TO 5TH
LANE ON | -70

PAVEMENT REPLACEMENT, CURB,
QUTTER, SEWER CONSTRUCTI ON ON
RAYMOND STREET FROM Tl BBS
AVENUE TO WH TE RI VER BRI DGE

ROAD RECONSTRUCTI ON ON FALL
CREEK PARKWAY/ Bl NFORD BLVD
FROM 38TH STREET TO 75TH
STREET

ROAD & BRI DGE REHABI LI TATI ON,
REMOVAL AND SI GN

MODERNI ZATI ON ON US 30 FROM
0.37 kmWSR 17 TO 3.5 km W
US 31, INCL BRI DGE OVER
WESTERN AVE (PLYMOUTH), OVER
OCONRAIL RR & OVER SR 17

ENHANCEMENT, Bl KE/ PEDESTRI AN
TRAIL ALONG CLEAR CREEK FROM
CHURCH LANE TO WEST OF THAT
RD

ASPHALT RESURFACE ON SR 61
FROM SR 68 TO SR 64 (RP 20+06
TO RP 32+10)

(BY COUNTY)

CONTRACTCR

C & HMOWNG |NC
HEBRON , IN

RI ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

AWARD PENDI NG

BERNS CONSTRUCTI ON COMPANY | NC.
INDI ANAPQLIS , IN

RI ETH RI LEY CONSTRUCTI ON
GOSHEN , IN

AWARD PENDI NG

AWARD PENDI NG

REJECTED TO BE RE- ADVERTI SED

RUN DATE : January 31, 2003
LETTI NG DATE : January 22, 2003

CONTRACTCR S
BI D

99, 500. 00

5,547,817.61

6, 660, 766. 35

6, 716, 000. 00

DATE TO BE
COWPLETED

10/ 31/ 03

10/ 31/ 04

11/ 10/ 03

09/ 01/ 04
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COUNTY

POSEY
VANDERBURGH

RANDOLPH

SPENCER

ST. JOSEPH

ST. JCSEPH

STARKE

TI PPECANCE

TI PTON

VANDERBURGH

VI GO

CONTRACT #

R -25142-A

RS- 26374- A

B -26474-B

R -26339-A

RS- 26537- A

B -25108-A

R -26436-A

RS- 26397- A

R -26547-A

R -26674- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

ROAD AND BRI DCGE

REHABI LI TATION ON | -64 FRQM
0.64 km WEST OF SR 165 to
0.40 km VEST COF ONENSVI LLE
RD. I LLE RD

ASPHALT RESURFACE ON SR 1
FROM N. JCT. OF SR 32 TO SR
28

BRI DGE CONSTRUCTI ON ON US 231
OVER AK RAI LROAD SPUR, 6.7 km
NORTH OF SR 66 (RP 19+33)

SMALL STRUCTURE REPLACENENT
ON SR 933 OVER WDOCDWARD DI TCH,
0.97 km EAST OF SR 331

(CAPI TAL AVENUE) | N M SHAWAKA
(RP 105+42)

ASPHALT RESURFACE ST. JOSEPH
COUNTY- ON US 20 AT WEST

| NTERCHANGE W TH US 31,

I NCLUDI NG RAMPS

BRI DGE REHABI LI TATI ON ON SR
39 OVER KANKAKEE RIVER, 2.4
km NORTH OF SR 8 (RP 164+54)

ASPHALT RESURFACE ON | -65
FROM 0.6 M LE NCRTH OF SR 26
TO 1.1 MLES NORTH CF SR 25

ASPHALT RESURFACE ON SR 213
FROM SR 28 TO 6.32 M LES
NORTH OF SR 28 (CR 500N) (RP
11+70 TO RP 18+02)

ENHANCEMENT, Bl KE/ PEDESTRI AN
FACI LI TY Pl GEON CREEK
GREENVWAY PASSAGE, EVANSVI LLE
| NDI ANA

DEMOLI TION ON SR 63 AT 3.1
M LES AND 3.9 M LES SQUTH CF
|-70 (RP 24+48 TO RP 25+70)

(BY COUNTY)

CONTRACTCR

GOHVANN ASPHALT & CONSTR., | NC

CLARKSVILLE , IN

BROOKS CONSTRUCTI ON

FORT WAYNE , IN

FOERTSCH CONSTRUCTI ON
LAMAR , IN

ATLAS EXCAVATI NG | NC
WEST LAFAYETTE , IN

WALSH & KELLY
GRIFFITH, IN

RI ETH RI LEY CONSTRUCTI CN

GOSHEN , IN

AWARD PENDI NG

MOHR CONSTRUCTI ON GO
KOKOMO , IN

REJECTED TO BE RE- ADVERTI SED

REJECTED TO BE RE- ADVERTI SED

RUN DATE : January 31, 2003
LETTI NG DATE : January 22, 2003

CONTRACTCR S
BI D

24, 684, 000. 00

552, 418. 83

6,710, 711.70

387, 000. 00

324, 404. 35

644, 039. 78

595, 867. 76

DATE TO BE
COWPLETED

12/ 15/ 04

35 WD.

150 WD

07/ 15/ 03

55 WD.

08/ 15/ 03

40 WD.
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COUNTY

VI GO

VELLS

VAR QUS

VAR QUS

VAR QUS

VARI QUS

VARl QUS

VARI QUS

VARl QUS

VAR QUS

VAR QUS

CONTRACT #

T -26653-A

RS- 26462- A

M -26638- A

M -26639- A

M -26665- A

M -26703- A

M -26705- A

M -26706- A

M -26707-A

TM 26479-B

TM 26494- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

SI GNALS, NEW OR MODERNI ZED ON
SR 63 AT MARGARET AVENUE AND

ON US 41 AT JOHNSON AVENUE | N
TERRE HAUTE

ASPHALT RESURFACE ON SR 1
FROM SR 18 TO THE WABASH
R VER BRI DGE | N BLUFFTON

ROADSI DE MON NG ON SR 63 FROM
SR63/ US41 NORTH OF TERRE
HAUTE TO US 52

ROADSI DE MOW NG ON | -70 FROM
IL/I' N STATE LINE TO
HENDRI CKS/ MARI ON COUNTY LI NE

ROADSI DE VAl NTENANCE-

HERBI Cl DE TREATMENT ALONG
VARI QUS ROADS W THI N THE FORT
WAYNE DI STRI CT

ROADSI DE MOW NG ALONG SR 18
FROM PENNSYLVANI A ST. IN
MARI ON TO | -69, AND ALONG
I-69 FROM SR 18 TO US 24

ROADSI DE MOWNG ON U. S. 27,
U. S 30, AND I-469

ROADSI DE MOW NG US 24, US 31
AND US 35

DEBRI S REMOVAL ON VAR QUS
ROADS AT VARI QUS STRUCTURES

TRAFFI C SI GNAL MAI NTENANCE
VARI QUS LOCATIONS I N THE
GREENFI ELD DI STRI CT

TRAFFI C SI GNAL VAl NTENANCE-

I NSTALL LED AND METER SERVI CE
AT VAR QUS LOCATI ONS
THROUGHOUT THE CRAWFCRDSVI LLE
DI STRI CT

(BY COUNTY)

CONTRACTCR

M DWESTERN ELECTRI C
INDI ANAPCLIS , IN

BROOKS CONSTRUCTI CN
FORT WVAYNE , IN

THOVPSON | NTERSTATE MOW NG
LEESBURG , OH

FI RST CLASS LANDSCAPI NG | NC.
I NDI ANAPCLIS , IN

REJECTED TO BE RE- ADVERTI SED

FEENEY, V., INC
GREENFIELD , IN

THOVPSON | NTERSTATE MOW NG
LEESBURG , CH

COWTON S MOW NG SERVI CE | NC.
STARATY , IN

L M'S ENVI RONMVENTAL CONTRACTI NG
MADI SON , IN

SI GNAL CONSTRUCTI ON, | NC.
GREENFIELD , IN

MCRPHEY CONSTRUCTI QN, | NC.
INDI ANAPCLIS , IN

RUN DATE : January 31, 2003
LETTI NG DATE : January 22, 2003

CONTRACTCR S
BI D

52, 238. 08

933, 316. 61

62, 500. 00

72,750. 00

44, 900. 00

51, 500. 00

43, 800. 00

139, 480. 00

576, 025. 00

268,177.00

DATE TO BE
COWPLETED

48 WD.

06/ 28/ 03

82 WD.

62 WD.

35 WD.

35 WD.

35 WD.

05/ 09/ 03

01/31/04

08/ 31/ 03
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COUNTY

VARl QUS

VARl QUS

VARl QUS

TOTAL BI D

CONTRACT #

TM 26504- A

TM 26514- A

TM 26527- A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

TRAFFI C SI GNAL MAI NTENANCE-
BULB CHANGEQUT VAR QUS
LOCATI ONS THOUGHOUT THE FORT
WAYNE DI STRI CT

ROADWAY LI GHTI NG MAI NTENANCE
VARI QUS LOCATI ONS THROUGHOUT
THE VI NCENNES DI STRI CT

TRAFFI C SI GNAL MAI NTENANCE-
BULB CHANGEQUT ON VARI QUS
RQUTES AT VAR QUS LOCATI ONS
THOUGHOUT THE SYEMOUR

DI STRI CT

(BY COUNTY)

CONTRACTCR

M CH ANA CONTRACTI NG
PLYMOUTH , IN

M DVWESTERN ELECTRI C
I NDI ANAPCLIS , IN

M DWESTERN ELECTRI C
I NDI ANAPCLIS , IN

RUN DATE : January 31, 2003
LETTI NG DATE : January 22, 2003

CONTRACTCR S
BI D

108, 585. 00

149, 923. 60

87, 688. 00

$114, 379, 298. 55

DATE TO BE
COWPLETED

09/ 21/ 03

05/ 31/ 04

09/ 30/ 03
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COUNTY

BENTON

VH TE

TOTAL BI D

COUNTY

BOONE

DEKALB

TOTAL BI D

CONTRACT #

R -26125-A

B -26416-A

CONTRACT #

R -26037-A

B -25818-A

PENDI NG CONTRACTS:
JANUARY 22, 2003: R -26436-A; R -26476-A; R -26488-A; B -26258-A

| NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

| NTERSECTI ON | MPROVEMENT AND
BRI DGE REHABI LI TATI ON ON SR
18 AT CR 850E, 11.5 km WEST
OF US 231 (RP 19+46) & ON SR
18 OVER BI G PI NE CREEK, 11.2
km WEST OF US 231 (RP 19+66)

BRI DGE REHABI LI TATI ON ON SR
18 OVER |-65, 2.71 M LES EAST
OF US 231 (RP 29+36)

(BY COUNTY)

CONTRACTCR

1 SOM  JACK CONSTRUCTI ON CO
REYNCLDS , IN

I SOM  JACK CONSTRUCTI ON QO
REYNOLDS , IN

I NDI ANA DEPARTMENT OF TRANSPORTATI ON
CONTRACT BI D LETTI NG RESULTS

DESCRI PTI ON - LOCATI ON

SMALL STRUCTURE REPLACENMENT
ON SR 32, 0.51 km VEST CF US
421 (RP 70+003)

BRI DGE REHABI LI TATI ON ON SR
101 OVER ST JCSEPH RIVER 3.8
km SOUTH OF SR 1 (RP 77+27)

(BY COUNTY)

CONTRACTOR
SMOCK FANSLER CCORPCRATI ON
I NDI ANAPCLIS , IN

PRI M2O, | NC
FORT WVAYNE , IN

RUN DATE : January 31, 2003
LETTI NG DATE : Novenber 19, 2002

CONTRACTCR S
BI D

619, 175. 30

718, 533. 99

$ 1,337,709.29

DATE TO BE
COWPLETED

50 WD.

07/ 15/ 03

RUN DATE : January 31, 2003
LETTI NG DATE : Decenber 18, 2002

CONTRACTCR' S
BI D

603, 290. 58

617, 933. 68

$ 1,221, 224.26

DATE TO BE
COVPLETED

08/ 29/ 03

08/ 30/ 03






